


















 

Preliminary Cost Estimates 
 
Costs shown below include a 40% contingency for unknowns and 30% for preliminary and 
construction engineering. Cost analysis is still in progress. Information to date is provided 
below.  
 
    
 

Ribbon shown in Concept 2 
 

$34.7M 

Basket shown in Concept 3 
 

$47.0M 

HAP Ramp Concept  
 

$140.1M 

HAP “Toes in the Water” Concept 
 

$8.7M 
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